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REQUEST FOR PROPOSAL NUMBER  031-4496
October 30, 2007

	COUNTY  OF  FRESNOONE (1)

	ADDENDUM NUMBER: ONE (1)

	031-4496
	RFP NUMBER:  031-4496
	

	BOILERS-REPLACE AND/OR MODIFY TO MEET SJVAPCD REQUIREMENTS

	October 30, 2007

	BOILERS-REPLACE AND/OR MODIFY TO MEET SJVAPCD REQUIREMENTS
	PURCHASING USE
	

	
	jol
	G:\PUBLIC\RFP\031-4496 ADD 1.DOC

	IMPORTANT:  SUBMIT PROPOSAL IN SEALED PACKAGE WITH PROPOSAL NUMBER, CLOSING DATE AND BUYER’S NAME MARKED CLEARLY ON THE OUTSIDE TO:

	COUNTY OF FRESNO, Purchasing

4525 EAST HAMILTON AVENUE

FRESNO, CA  93702-4599

	Closing date of proposal will be at 2:00 p.m., on NOVEMBER 13, 2007

 ref date  \* MERGEFORMAT NOVEMBER 13, 2007.
PROPOSALS WILL BE CONSIDERED LATE WHEN THE OFFICIAL PURCHASING TIME CLOCK READS 2:00 P.M.

	Proposals will be opened and publicly read at that time.  All proposal information will be available for review after contract award.

	Clarification of specifications are to be directed to:  KEN VOZZA

 ref buyer KEN VOZZA, phone (559) 456-7110, FAX (559) 456-7831.

	

	NOTE THE attached ADDITIONS, DELETIONS AND/OR CHANGES TO THE REQUIREMENTS OF REQUEST FOR PROPOSAL NUMBER: 031-4496 AND INCLUDE THEM IN YOUR RESPONSE. PLEASE SIGN AND RETURN THIS ADDENDUM WITH YOUR PROPOSAL.




	ACKNOWLEDGMENT OF ADDENDUM NUMBER ONE (1) TO RFP 031-4496

	COMPANY NAME: 
	

	(PRINT)

	SIGNATURE: 
	

	NAME & TITLE: 
	

	(PRINT)


1. Reference the “OVERVIEW” section (Page No. 3)
The final paragraph of this section shall be modified as follows:

The selected vendor/vendors will be required to prepare all submit for and obtain all appropriate documents as required by the SJVAPDC. The County shall submit and obtain approvals. The contractor will be required to provide assistance until approvals are granted.
They The Contractor will be required to provide original Third Party Source Test on all boilers as required by the SJVAPCD to include all appropriate documentation. They are to provide updated drawings in hard copy and electronic format, procure all appropriate permits and inspections as required and to provide operator and maintenance staff training. Selected vendors will be responsible to insure proper disposal of all removed equipment, scrap and construction debris. Selected vendors will be responsible for all removal and proper disposal of all hazardous material, Asbestos and any others, as required by the specific job. 

2. The sub-section entitled “Bid Deposit (Security)” as found within the section entitled “BONDS” (Page No. 5) is modified as follows:
Bid Deposit (Security): Each bidder shall provide and submit with their bid, a bid deposit in an amount equal to ten percent (10%) of the total amount bid for all projects. The vendor shall use the highest amount bid for each project (when multiple options are bid) in determining the amount of the Bid Deposit.
3. Reference the “LIQUIDATED DAMAGES” Section (Page No. 9); this section shall be deleted in its entirety; the following shall be inserted in its place:
A. Project: Brix-Mercer Building

Liquidated Damages will be assessed as follows:

1. $1,500.00 per day for each calendar day delay over the specified time of completion as proposed by the bidder. This shall apply to the complete job which consists of two (2) boilers. The amount of Liquidated Damage shall change subject to the following conditions.

2. As of July 1, 2008 one (1) boiler completed and operational with the second boiler incomplete: Liquidated Damages shall be $1,500.00 per calendar day.

This amount shall be applicable until July 1, 2009 at which time Liquidated Damages shall increase to ten thousand dollars ($10,000) per calendar day if the second boiler is not operational.

3. As of July 1, 2009: Two boilers incomplete, Liquidated Damages shall be twenty thousand dollars ($20.000.00) per calendar day. This amount shall be reduced to ten thousand dollars ($10,000.00) per calendar day upon that date which one (1) boiler becomes operational.
B. Project: Central Kitchen

Liquidated Damages will be assessed as follows:

1. $1,500.00$1,500.00$1,500.00 per day for each calendar day delay over the specified time of completion as proposed by the bidder. This shall apply to the complete job which consists of two (2) boilers. The amount of Liquidated Damage shall change subject to the following conditions.
2. As of July 1, 2008 one (1) boiler completed and operational with the second boiler incomplete: Liquidated Damages shall be $1,500.00 per calendar day.

3. This amount shall be applicable until July 1, 2009 at which time Liquidated Damages shall increase to ten thousand dollars ($10,000) per calendar day if the second boiler is not operational.

As of July 1, 2009: Two boilers incomplete, Liquidated Damages shall be twenty thousand dollars ($20.000.00) per calendar day. This amount shall be reduced to ten thousand dollars ($10,000.00) per calendar day upon that date which one (1) boiler becomes operational.

C. Project: Wakefield
Liquidated Damages:  The Contractor will be assessed liquidated damages in the amount of $1,500.00 per day for each calendar day delay over the specified time of completion, as proposed by the bidder. Such amount shall be applicable for the time period commencing upon the date of completion proposed by the bidder through June 30, 2008. Liquidated damages shall increase to ten thousand dollars ($10,000.00) per calendar day beginning on July 1, 2008.

4. The requirements, as stated under the “SCOPE OF WORK” section (Page No. 15) for the Wakefield and Brix/Mercer projects shall be expanded to include the replacement of the existing pumps with new.

5. The Central Kitchen requires full steam capacity 24 hours per day, seven days per week. The kitchen can not be shutdown except for a brief period to tie in new equipment.
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